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ADDENDUM NO. 5 

Date:  August 23, 2010 

 

ITB # 10-0031 

Construction of a Groundwater Remedial System at the Astatula Refueling Facility 

 

This addendum is being issued to make the following changes, corrections, clarifications and additions to the 

bidding document.  The information in this addendum modifies and changes the original bidding documents and 

takes precedence over the original documents.  Respondents shall acknowledge receipt of this addendum by 

completing this form and returning it with the response.  Failure to acknowledge this addendum may preclude 

consideration of the bid proposal award. 

 

 

78. Bid response due date is changed  From 3:00 p.m. on 8/25/2010. 

      To: 3:00 p.m. on 9/1/2010 

 

79. Please review the attached drawing for our proposed infiltration gallery. It has been difficult 

finding a one pass contractor with the ability to trench 12 inches wide equipped with a hopper. I found 

one that stated he helped with the design of the one pass trench but may not bid or want to provide 

numbers do to the small size of the trench. We would like to propose using conventional excavating 

equipment for the installation of the gallery which would save MOB cost of a one pass trencher, if one 

can be found. We would also like to use washed lime stone due to the availability and cost savings. 

The 12-inch width is a minimum and larger trench widths are acceptable.  The County would accept an 

alternate construction method for the infiltration gallery provided the design does not change.  However, 

no alternatives will be reviewed until after bid award.   

 

 

80. Due to the long run between the compound and the recovery wells, the voltage drop is significant 

and will require up-sizing the wire to the point that 1” conduit supplying power to multiple wells will not 

be large enough. 

The County has reviewed voltage losses associated with the design power/control distribution and 

recommends the 1-inch diameter HDPE electrical conduit be changed to a 2-inch PVC electrical conduit.  

The County has attached a one-line drawing to clarify the control/power distribution design. 

 

 

 



 

82. Addendum No. 2, Q&A #6 is conflicting.  The answer gives a specification for the drill cutting 

containers, but then states any container selected by the contractor.   

The contractor is responsible for disposal of all drill cuttings; therefore, container type and capacity 

selection is at the contractor’s discretion.   

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Firm Name:________________________________________________ Date:  ______________ 

 

Signature: ___________________________________  Title:  __________________________ 

 

Typed/Printed Name:  ______________________________________________________________ 
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